
Lowell Regional Transit Authority

Invitation for Bids 
FOR 

Standby Generator Project 

ADDENDUM NO. 2 

SEPTEMBER 30, 2026 

The attention of Bidders submitting Bids for the above referenced Invitation for Bids is called to the 
following Addendum to the Bid Documents.  The items set forth herein, where of omission, addition, or 
substitution are to be included in and form part of the Bid submitted.  

THE NUMBER OF THIS ADDENDUM (NO. 2) SHALL BE ENTERED IN THE SPACE INCLUDED ON THE 
ADDENDUM PAGE PROVIDED IN THE BID DOCUMENTS.  

General Information 

1. Attachment A contains a revised bid schedule, the dates that are changed are marked in bold.
2. If you would like to walk the site to see the area of installation prior to the bid submission deadline,

contact Meaghan O’Brien via email at m.obrien@lrta.com to be placed into contact with the Facilities
Manager.

3. The answers received from Bidders will be released in Addendum #3 in the upcoming days.

September 30, 2026 Standby Generator Project 
Addendum 2

1 of 3

mailto:m.obrien@lrta.com


ATTACHMENT A
REVISED BID SCHEDULE 

* Dates have been updated to provide an extension to the remaining Bid dates.
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REVISED Bid Sch
 

edule 

A. SEPTEMBER 8, 2026

B. SEPTEMBER 10, 2026

C. SEPTEMBER 21, 2026

D. SEPTEMBER 25, 2026

E. OCTOBER 20, 2026

F. OCTOBER 27, 2026

G. NOVEMBER 6, 2026

H. NOVEMBER 9, 2026

Advertise Bid Request 

Bid Documents Available Electronically or for 
Review at the LRTA Administrative Office Upon 
Request 

Pre-Bid Site Review Meeting @ 10:00 AM @ 
LRTA Administrative Offices – 115 Thorndike 
Street, Floor 3B, Lowell, MA 01852 

Deadline for Bid Clarifications & Written 
Change Requests to be Submitted no later than 
5:00 PM  

Bids due by 10:00 AM @ LRTA 
Administrative Offices – 115 Thorndike 
Street, Floor 3B, Lowell, MA 01852 

Release Notice of Intent to Award 

Award of Contract & Notice to Proceed 
Project Activities 

Generator Project Begins 
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